TO: ALL ARCHITECTS OF RECORD

FROM: Thomas B. O'Connell, Administrator
Architecture & gineerirg Division
1520 East Sixth Avenue
P.O. Box 200103
Helena, Montana 59620-0103

DATE: April 1, 1998
SUBJECT: Selection of Architects

Firms interested in begconsidered for interviews onyaof these prpects

must submit two (2) copies of Form 115 to the Architecture §iri&rerirg

Division by close of business on April 17, 1998. Proposals received after this
time will not be considered.

Upon review of the Form 115 proposals, firms will be chosen to participate in
interviews before selection committees whereupon a list of three (3) qualified
firms shall be presented to the Director, Department of Administration in
accordance with 18-2-112 MCA.

NOTE: Forms are curregthvailable on the A&E Division website in Adobe
Acrobat format (future enhancements will allow FTP transfers of electronic
files): http://www.mtgov/doa/aed/index.htm

If there are ay questions, please contact Russ Katherman, Administrative
Officer, at (406) 444-3332.



ARCHITECTURAL PROJECTS

THIRD FLOOR RENOVATIONS

UNIVERSITY CENTER

UNIVERSITY OF MONTANA

MISSOULA, MONTANA

A/E #98-01-02 (Delegated)

PROJECT BUDGET: $2,215,000 or $3,635,000

In the last renovation of the University Center (Board of Regents Item #84-101-R0794,
Series A of 1993 Bond Issue) it was discovered that there were some life safety and
code issues on the third floor that were not addressed. There was insufficient funding
authorized by the Regents, consequently the University made an obligation to the State
Fire Marshall’s office to make the renovations by a November 1999 deadline.

Pursuant to Board of Regents Item #98-1004-R0198, the University has developed
some preliminary concepts and estimates based on various proposals to solve the life
safety and code issues and to make some additional programmatic changes desired by
students. There are two options being sought. Both options are referendums to the
students requesting the level to which they desire to be obligated. Option One

involves the budgeted amount of $2,215,000. Option Two would increase the budget
to $3,635,000. The vote is scheduled for the end of April 1998.

The project has been authorized by Series E 1998 Refunding and New Money Issue,
Board of Regents Item #98-1015-R0398 in the amount of $3,600,000 pending the
outcome of the student referendum.

For more information about this project, contact Kevin Krebsbach, Associate Director
of Planning and Construction, University of Montana, (406) 243-6061.

ccC: Kevin Krebsbach, Associate Director of Planning and Construction, UM



